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SECTION  SF 30 BLOCK 14 CONTINUATION PAGE  
  
  
   
 
1. QUESTIONS AND RESPONSES. 
 

QUESTION: Antenna poles.  Is there an approximate maximum pole height 
based upon existing sites?  Are all poles free standing or are some of 
the poles attached to the side of buildings or tri-podded on top of a 
building? 

 
RESPONSE: Only minimum pole height is given. Contractor shall determine 
maximum height based on approved radio path study. All pole are free standing 
as specified. 
 
  

QUESTION: Peer-to-Peer:  The two existing radio communication systems 
appear to be of a communication polling type, not a peer-to-peer type. 
Page 71 of 272 paragraph 2b of the contract documents indicates that 
'the communication module shall allow peer-to-peer communications with 
other PLCs.’ should this be a requirement?  This capability will only 
add complexity and therefore cost to the system should the peer-to-peer 
functionality not be used.  This will also add additional cost to the 
reconfiguring of the existing remotes, as they will have to be upgraded 
to meet this requirement in order to be compatible with the new 
remotes.  The antenna scheme, directional at each remote stations and 
omni at the master stations, would also have to be modified to 
implement peer-to-peer communications. 

 
 
RESPONSE: The reference to Peer-to-Peer communication is in error.  A revised 
paragraph 2.b has been provided in the amendment 001. 
 

QUESTION:  Programming.  Page 71 of 272, paragraph 2b indicates 'The 
communication module of PLCs remotely shall allow programming of the 
PLC to be done locally through the use of a laptop computer or from the 
master control station or the remote workstation'.  Should remote PLC 
programming be a requirement?  It does not appear as though the 
existing system has this feature.  This requirement would add 
complexity and cost to the system.  Remote programming would require 
that different PLC hardware be used than is presently in place at the 
existing stations.  This would also add significant costs to the 
reconfiguring of the existing remote stations to bring this feature to 
the existing remote stations should option bid items #019 and #032 be 
exercised. 

 
 
RESPONSE: The reference to Peer-to-Peer communication is in error.  A revised 
paragraph 2.b has been provided in the amendment 001. 
 

QUESTION: The specification (page 58) does not include iso-barriers for 
the floats and the x-ducer.  Please advise. 
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RESPONSE: Note changes to the solicitation in this amendment that address the 
requirements for the float/transducer system.  
 
 

QUESTION: Where does the autodialer get mounted? Is this the software 
dialer for the master station computer?  (Pg 77). 

 
RESPONSE: The autodialer is a separate piece of equipment, and it is located 
with the Operator Workstation. The software dialer is separate and required 
as part of the Operator Workstation. 
 
 

QUESTION: Do you really want 240 minutes of backup on the UPS at the 
operator’s workstations? (Pg 81). 

 
RESPONSE: The solicitation is amended to provide for 30 minutes of backup 
operation. 
 
 

QUESTION: It’s not clear if we are to supply IFIX in GF’s and 
Cimplicity in EGF’s. Please clarify. PG 82 

 
RESPONSE: IFIX is used in Grand Forks, and Cimplicity is used in East Grand 
Forks. 
 
 

QUESTION: With the staging requirements of this job; isn’t the factory 
test a mute point? If not, explain better how this will be 
accomplished. Pg. 91 

 
RESPONSE: Factory testing is required.  Note changes to the requirement 
included in this amendment. 
 
 

QUESTION: Explain the tax issues. Are we to include MN/ND tax? 
 
RESPONSE: The contractual transaction between the Federal Government and 
Contractor is not taxable by the states, however Contractor purchases of 
supplies and services from subcontractors or manufacturers may be.  It is the 
Contractor's responsibility to account for tax on materials, supplies, and 
services within their bid. 
 
 

QUESTION: Are phase monitors required at each site? Attachment D. 
 
RESPONSE: No. 
 
 

QUESTION: Reference spec page 64, Are phase monitor panels required? 
 
RESPONSE: Phase monitoring panels are not required.  Phase monitoring should 
be an intrinsic part of the SSRV motor controller. 
 
 

QUESTION: What is the communication media between the two master SCADA 
computers? EGF to GF 
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RESPONSE: There is no communication connection between the systems in Grand 
Forks and East Grand Forks.  Each is a separate pump control system for the 
respective community. 
 
 

QUESTION: If the optional re-configuration of sewage lift station are 
accepted, please explain what is required? Are we to keep the existing 
radio communications as is and only to integrate at the master scada 
computers? Or are we to convert existing radios to new to match the new 
system? 

 
RESPONSE: The level of effort required by the Contractor would be contingent 
upon the level of standardization and compatibility designed into the new 
system.  Minimally we expect that integrating the existing stations into the 
new Master Control Station will require re-tuning radio transmission 
frequencies at the pump station to communicate with the new receiver. 
   
 

QUESTION: Do we need a bid bond with our proposal and if so, what 
percent? 

 
RESPONSE: No Bid Bond is required by this solicitation. 

 
QUESTION:  When does the period of the performance bond end, at the end 
of controller installation, or at the end of the warranty period?  Can 
the bonded amount be reduced for work completed over the life of the 
contract? 
 

RESPONSE: The performance bond term covers through the warranty period as 
indicated on the standard Government bond form 1416 and 1418 (informational 
copies are provided with amendment 001).  The solicitation has been amended 
to require a payment bond.  The contract shall be bonded to the amount 
specified in the solicitation for the life of the contract, however it is 
customary in the surety industry to ‘free up’ bonding capacity based on 
completed work.  Exact terms of the bond are between the Contractor and the 
Surety. 
 
 

QUESTION: In talking to Allen Bradley and GE about the specs for the 
PLCs and they told me that they do not make anything that meets those 
specs exactly.  Are the specs absolute or can there be a deviation from 
the PLCs? 

 
RESPONSE: Although details were not provided, issues with the specification 
likely stem from the requirements for peer-to-peer networking, and 
programmability from the master control station that are discussed in 
responses above.  The associated paragraphs have been amended to remove these 
requirements from the specification.  It is the responsibility of the Bidder 
to provide a proposal that meets the requirements of the solicitation. 
 
 

QUESTION: I noticed that there are run-time meters on the existing pump 
controls and would like to know if they are to be included in the new 
pump controls. 
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RESPONSE: Run-time meters shall be provided.  A paragraph amendment has been 
added for this item. 
 
 

QUESTION: Is it supposed to be digital interface for the starters?  
What type of interface does the GE starters support?  I assume that the 
AB starters are using a smart-interface and think the GE starters might 
be using something similar. 

 
RESPONSE: A digital interface is required.  Determination of capability and 
selection of various supplier products to meet the solicitation is the 
responsibility of the Bidder.  
 
 

QUESTION: Input/Output (I/O) Points: Attachment B, II. General, M.3, 
Control Description (Pumping Station). Paragraph M.3.(a)(2) on page 59 
states “Provide all control panels installed in duplex pump stations 
with extra panel space for one future stormwater pump.”  
 
Paragraph M.3.(g) on page 60 states “Install front panel mounted items 
and PLC capacity for up to 4 stormwater pumps, and 1 sump pump.  See 
pump station listing for requirements.”   
 
Paragraph Q on page 61 states “Inputs to and outputs from the control 
system shall be in accordance with the Input/Output (I/O) Summary Table 
shown on the drawings. 
 
Please clarify the I/O and front panel mounted item quantities.  Also, 
are East Grand Forks drawing #8 and Grand Forks drawing #8 in 
Attachment D, the referenced I/O Summary Table drawings? 
 

RESPONSE:  The supervisory control panel on duplex stations should allow 
space within the panel to accommodate an additional pump.  The listing 
referred to in paragraph M.3.(g), page 60, is Table A on page 51 of 272 in 
the solicitation.  The I/O Summary Table is a Contractor submitted, and 
Government approved, listing of the system I/O points.  Paragraph Q on page 
61 has been revised by amendment to clarify. 
 
 

QUESTION: Programmable Logic Controller (PLC): Attachment B, XIV. 
Products, F.2, Modular PLC states “The system configuration shall allow 
for the removal and/or installation of modules under power”.  The 
currently installed Allen Bradley SLC hardware does not allow 
installation and/or removal of modules under power.  Reference Allen 
Bradley Publication 1747-6.2, December 1996, SLC500™ modular Hardware 
Style, Installation and Operation Manual, Chapter 6, Page 6-1. 

 
RESPONSE: The paragraph has been amended to remove the requirement for “under 
power” removal of PLC modules. 
 
 

QUESTION: Standard Indicator Light.  Attachment B, XIV. Products, 
H.1(e), on page 76 states that “lights shall be push test (lamp) type”.  
Is the individually testable lamp function required to be in addition 
to the single “Lamp Test” pushbutton, as shown on the drawings in 
Attachment D? 
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RESPONSE: Either an individually testable lamp function or a single lamp test 
pushbutton is acceptable. 
 
 

QUESTION: Network Interface Card: Attachment B, XIV. Products, I.1(o) 
on page 81 states that the network interface card shall use a 16-bit 
interface to the data bus.  Is this a minimum 16-bit interface, or is 
an ISA network interface card required? 

 
RESPONSE: This is a minimum requirement. 
 
 

QUESTION: Printers. Attachment B, XIV. Products, I.3, Printers. 
Paragraph I.3. on page 81 states “A laser printer shall installed at 
each of the following connections the Master Control Station computer 
and the operator workstation.”  We assume this means a laser printer at 
each Master Control Station computer and at the operator’s remote 
workstation, for a total of three (3) laser printers.  Paragraph L.1., 
Consumable Supplies, on page 90 requires supplies for not only laser 
printers but also for color inkjet printers and dot matrix printers.  
Please Clarify. 

 
RESPONSE: The list of consumable supplies has been revised by this amendment. 
 
 

QUESTION: Door Mounted Components: Attachment B, II. General, M.2, 
Supervisory Control Panels. Paragraph M.2 on page 58 states “Items (g) 
thru (n) shall be door mounted and labeled. Attachment B, XIV. 
Products, H.1., Control Panel Components. Paragraph H.1.(a). on page 76 
requires that the Control Panel enclosure have both an exterior and 
interior door.  Please clarify which door the components should be 
mounted on. 

 
RESPONSE: The components shall be mounted on the exterior door, so as to be 
visible and operable without opening the cabinet.  The solicitation has been 
amended to remove the requirement for the interior door.  
 
 

QUESTION: Environmental Conditions: Attachment B, II. General, S, 
Environmental Conditions. Paragraph S on page 62 states that the 
provided equipment shall be operable over a temperature range of 2 to 
95 degrees Fahrenheit.  Attachment B, XIV. Products, H, Control Panels. 
Paragraph H.1.(a).6. on page 76 requires that the Control Panels Flat 
Panel Operator Interface Module’s operating temperature range shall be 
32 to 122 degrees Fahrenheit.  Please clarify. 
 

RESPONSE: The environmental conditions in the general section govern in the 
absence of other conditions set forth for individual components within the 
system.  When stated, the operating parameters for a specific product or 
component are applicable to that component. 
 
 

QUESTION: Dynamic Database Update: Attachment B, XIV. Products, J, 
Master Control Station Software. Paragraph J.10.(c). on page 87 states 
“The dynamic database shall be updated from the field, allowing the 
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operator to select update times from 0.1 seconds to 2.0 seconds.”  
Please clarify what this timing parameter defines.  Is this the time it 
takes for the Master Control Panel to obtain data on a per Control 
Panel basis through a polled radio telemetry system?  

  
RESPONSE:  Your reading is correct. 
 
 
2. ADDITIONS/CORRECTIONS TO THE SOLICITATION. 
 

A. Change paragraph IV.E.7 on page 43 of 272 to read, “ The master control 
station for each city shall be installed and on-line within 120 days of 
successful start-up of the first pump station in each Phase I 
construction contract.  Estimated completion dates for the first pump 
stations are May 30, 2001 for both cities...” 

  
B. Change paragraph VI.C on page 47 of 272 to read, “ …Estimated 

completion dates for the first pump stations are May 30, 2001 for both 
cities…   …programming required to add pumping stations from later 
stages shall be scheduled to coincide with the construction 
contractor’s completion schedules.” 

 
C. Change paragraph IV.E.8 on page 43 of 272 to read,   “… The Contractor 

shall provide additional hardware as necessary to assure signal, logic, 
and connection compatibility with the new master control station.  Re-
configuration shall include a point-by-point validation of reported 
data from the integrated systems at the master control station.  
Existing pump stations are operating facilities, and the Contractor 
shall schedule all work on the stations with each respective City, in 
order to avoid interruptions in service.” 

  
D. Change paragraph IV.H.6.(d), page 45 of 272 to read,  “The Contactor 

shall perform a complete point-by-point verification of all I/O, and 
reported data at each pump station and master control stations.” 

 
E. Replace Table C, Government Furnished Mechanical Systems, on page 52 of 

272, with attached revised table. (see file:  “Amd1TableC.pdf”) 
  
F. Replace Table E, Option Item #0019, on page 54 of 272, with attached 

revised table. (see file:  “Amd1TableE.pdf”) 
 

G. Replace Table F, Option Item #0032, on page 55 of 272, with attached 
revised table. (see file:  “Amd1TableF.pdf”) 

 
H. Change paragraph M.1.(a) 4), page 58 of 272 to read, “4) Radio/Modem 

transceiver with antenna, mast, coaxial cable, surge suppression, and 
grounding.” 

 
I. Change paragraph M.2.(d), page 58 of 272 to read, “4) Radio/Modem 

transceiver with antenna, free standing pole with anchor bolts, coaxial 
cable, surge suppression, and grounding.” 

 
J. Insert new sub-paragraph (o) into paragraph M.2, page 58 of 272 which 

reads, 
“(o)  Float switches and analog level sensors with intrinsically 
safe relays.” 
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K. Change table of reported conditions IV.O., page 60 of 272 as follows 

(Changes are shown in Bold Italics), 
  

Alarmed Conditions 
 Condition Alarm Level 
1. Pump Station  

a. Intrusion A 
b. High Temperature (Control Room) B, C @ T = 36 hrs 
c. Low Temperature (Control Room) B, C @ T = 36 hrs 

   
2. Emergency Generator Set (NFPA 110 Level 2) 

a. High Battery Voltage (Over Charging) D 
b. Low Battery Voltage (Charger Failure) B 
c. Normal Battery Voltage D 
d. Generator Running (Has Output Voltage) A 
e. Normal Utility Supply (Utility Co Supplying Load) D, C @ T = 1 min 
f. EPS Supplying Load (Has Output Voltage) A, C @ T = 2 min 
g. Pre-Low Oil Pressure B  
h. Low Oil Pressure (Gen Set Shutdown) C 
i. High Coolant Temp (Gen Set Shutdown) C 
j. Low Engine Temp (Engine Heater Malfunction) B 

h. Overspeed (Engine Shutdown) C 
i. Overcrank (Engine Failed to Start) C 
j. Not in Auto (Engine Control Switch Position) B 
k. Battery Charger Malfunction (Charger Signaling Failure) B, C @ T=48 hrs 
l. High Fuel (95% Fuel remaining Switch) D 

m. Low Fuel (50% Fuel remaining Switch) B, C @ T = 24 hrs  
n. Low Coolant Level B 
o. Fuel Tank Leak (Detection Switch) B 

   
3. Wet Well  

a. Analog Level in ft. & in. A, B 
b. High Level B, C @ T = 15 min 
c. Low Level B, C @ T = 15 min 

4. Control  
a. Telemetry Failure B, C @ T = 1 min 
b. Programmable Controller (PLC) Power Fail B, C @ T = 1 min 
c. Phase Failure (Electric Service) A, C @ T = 5 min 

5. Pumps (per pump, incl. Sump Pumps)  
a. Stator Over Temp  B 
b. Bearing Over Temp  B 
c. Seal Failure B 

   
6. Pump Motor Controllers  

a. Phase to Phase Voltage D 
b. Phase Current D 
c. KW D 
d. KWH D 
e. Pump Run Hours (Elapsed Time) A 
f. Power Factor D 
g. % Thermal Capacity Utilized D 
h. Power Loss (per phase) B 
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i. Phase Reversal, B 
j. Under Voltage B 
k. Over Voltage B 
l. Stall B 

m. Jam B 
n. Excess Starts per Hour B 
o. Overload B 
p. High Controller Temperature B 
q. Underload A 
r. Voltage Unbalance B 
s. Start Fault B 
t. Line Fault B 

   
   

P. Alarm levels are shown for information only.  
   
 Level A Display, Print & Store. 
 Level B Display, Print, Store & Note for next day service. 
 Level C Display, Print, Store & Alarm for immediate or 

emergency service. T = Time Delay. All time delays 
shall be adjustable through control program. 

 Level D Display. 
  

L. Revise paragraph Q. Control System Points, page 61 of272 to read, 
“…shall be in accordance with the Input/Output (I/O) Summary Table as 
shown on approved Contractor drawings.” 

  
M. Delete the last sentence of paragraph XIV.F.2, page 71 of 272 that 

reads, “The system configuration shall allow for the removal and/or 
installation of modules under power.” 

 
N. In paragraph H.1.(a) Enclosures, delete the portion of the last 

sentence that reads, “…and a single, continuously hinged interior 
door.” 

 
O. Change paragraph XIV.F.2.(b), page 71 of 272 to read, 

 “(b) Communications Module: The communications module shall 
provide PLC to communications with the Master Control Station. 
The communication module shall utilize the manufacturer's 
standard communication architecture and protocol, ethernet 
architecture and protocol or a combination of these. The 
communication module shall permit local programming of the PLC 
with a laptop computer.” 

   
P. Insert new paragraph XIV.H.1.(m) on page 79 of 272 as follows, 

“(m) ELAPSED TIME METER. 7 digit LCD type, Display 0.338 in 
height, Backlit LCD, PNP/NPN DC voltage, Key-protect switch to 
prevent front resetting, Selectable time range: 999999.9h or 
999h59m59s or 9999h59.9m, NEMA 4/IP66 front, Replaceable 
battery.” 

  
Q. Change paragraph I.5, page 81 of 272 to read, "…The units shall be 

sized to provide a minimum of 30 minutes of operation of the Master 
Control Station…" 
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R. In paragraph L.1 CONSUMABLE SUPPLIES, page 90 of 272, remove the 
following items, 

(d) color printer ink cartridges: 2 per color. 
(e) Dot matrix printer ribbons: 2 each. 
(f) Color printer paper: 2 boxes. 
(g) Alarm printer fanfold paper: 1 box. 
 

S. Change paragraph N, line 1, page 90 of 272 to read, “The Master Pump 
Control System shall be tested…” 

 
T. Change table in paragraph N.1, page 91 of 272  as follows,  

Factory Test 
Master Pump Control System Workstation and Control 
Panel 

One for each City 

Test Set One of each type 
Portable Tester  One of each type 
Communication Circuits One of each type and speed to be 

utilized in the proposed system 
including bridges, modems, 
encoder/decoders, transceivers and 
repeaters. 

Surge protection equipment For, power communications, I/O 
functions and networks. 

Triplex Supervisory Control Panel One for each City 
I/O Functions Sufficient to demonstrate the I/O 

capability and system normal 
operation. 

Software Required for proper operation of the 
proposed system including application 
programs and sequences of operation. 

 
U. Change paragraph XV.C.2, page 94 of 272 to read, 

“…The test procedure shall be site specific and based on a point-
by-point verification of the inputs and outputs, required 
calculated points and the sequence of control.  The Contractor 
shall demonstrate that the installed Control system complies with 
the contract requirements. All physical …” 

  
 

V.  Clause 52.211-8 TIME OF DELIVERY (JUN 1997) on page 134 of 272 is 
deleted and the following is added:    
 
" 52.211-8      TIME OF DELIVERY (JUN 1997)  
 
(a) The Government requires delivery to be made according to the following 
schedule:  
 
REQUIRED DELIVERY SCHEDULE  
 
(1) The contractor shall deliver the supply items listed in CLINs 0001 
through 0033 in accordance with the following :  

 
a.  Table C, in ATTACHMENT A, FLOOD CONTROL PUMPING SYSTEM, provides 

estimated dates for start and duration of construction contracts containing 
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subject pump stations.  The proposed construction schedule is approximate, 
and is subject to change. 

 
  b.  Orders for control systems fabricated for specific pump stations, 
except for orders made at the time of award of this contract, Change 
paragraph 52.211-8 (a)(1)b, page 134 of 272 to read, will be made by the 
Contracting Officer a minimum of 90 days in advance of the date needed by the 
construction contractor.  For control systems ordered at the time of award, 
90 days will be allowed, from the date of award, for delivery of the systems.  
The contractor shall coordinate the fabrication of equipment and supply 
services with the construction contractor, upon receipt of request from the 
Contracting Officer.  Planned delivery dates and delivery location shall be 
coordinated with both the Contracting Officer and the construction 
contractor.   
 
  c.  The order shall be made on a Standard Form 30, cite this provision, 
and specify the dates by which the items are to be delivered (in no event 
less than 90 days from the date of the order). The Contracting Officer may 
place and order for any supply item (or combination of items) by written 
notice to the contractor at any time after award of this contract and before 
December 31, 2005. The order shall be made on a Standard Form 30, cite this 
provision, and specify the dates by which the items are to be delivered (in 
no event less than 90 days from the date of the order). 
 

d.   The Government anticipates that an order for the first four 
control systems will be placed immediately upon award of the contract.  
 
(2)  The Support Engineering Services shall be delivered as directed by the 
Contracting Officer by written notice to the contractor.  That notice will 
not require the contractor to commence work until at least 60 days after the 
date of the notice.  The notice may specify the date that the services are to 
commence or provide the contractor with a date by which the services must be 
complete.  In the latter situation, the contractor shall be responsible for 
scheduling a mutually agreeable delivery date with the Corps’ Western Area 
Office.   

 
a. If the Government requires the contractor to commence Support 

Engineering Services after December 31, 2006, the contractor shall be 
entitled to an adjustment in the price of that CLIN – that price adjustment 
shall be computed as provided in paragraph b. of this clause. 

 

b. If the Government requires the commencement of Support 
Engineering Services after December 31, 2006, the price for those CLINS 
shall be adjusted [either upward or downward] based on the Engineering 
News-Record Construction Cost Index (ENR-CCI).  The adjustment [either 
upward or downward], shall be based on the ratio between the ENR-CCI 
for July of 2004 and the monthly ENR-CCI that is most current on the 
date that the option is exercised or the Contracting Officer’s notice 
to initiate work is issued.  That index can be viewed at 
http://www.enr.com/cost/costcci.asp.” 

(3)  Staggered Delivery for Support Engineering Services - For the 
services identified , the Contracting Officer may require the services 
for each pump station to be provided individually, in combination, or 
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all in one effort. The contractor’s pricing for each pump station shall 
include all labor, equipment, materials, per diem and travel necessary 
to perform the services at that pump station.  If the Government 
requires the contractor to perform any combination of the services 
described in the schedule as Support Engineering Services in a single 
visit to the project site, the Government shall be entitled to an 
equitable reduction in the contract price in the amount of direct cost 
of travel saved by combining the services. 

(4)  System Integration Services shall be completed within 60 days following 
the successful start-up of the final pumping station.  

(5) Time is of the Essence 
 

(a) Time is of the essence in performing this contract.  The delivery 
dates and performance periods established by this contract are critical to 
the successful and timely completion of the flood control projects for Grand 
Forks and East Grand Forks. 

 
(b) The Government has awarded, and will award, other contracts for the 

construction of pump stations and other project features in reliance on the 
delivery dates and performance periods established by this contract.  Some of 
the work under those separate contracts will depend on your timely 
performance under this contract and the completion dates in those contracts 
may be dependant on your timely and successful performance under this 
contract. 

 
(c) If the Contractor fails to deliver conforming supplies or perform 

the services within the times specified in this contract, the Contractor 
shall reimburse the Government for the actual damages incurred by the 
Government as a result of the Contractor’s late or substandard performance.  
The Contractor shall not be liable for late performance under this clause if 
the late performance is excusable under the provisions of paragraphs (c) and 
(d) of clause 52.249-8 DEFAULT (FIXED -PRICE SUPPLY AND SERVICE) (APR 1984). 

 
(d) The rights and remedies of the Government under this clause are in 

addition to any other rights that the Government may have available under any 
other provision of this contract.” 
 

(b) Attention is directed to the Contract Award provision of the solicitation 
that provides that a written award or acceptance of offer mailed, or 
otherwise furnished to the successful offeror, results in a binding contract. 
The Government will mail or otherwise furnish to the offeror an award or 
notice of award not later than the day award is dated. Therefore, the offeror 
should compute the time available for performance beginning with the actual 
date of award, rather than the date the written notice of award is received 
from the Contracting Officer through the ordinary mails. However, the 
Government will evaluate an offer that proposes delivery based on the 
Contractor’s date of receipt of the contract or notice of award by adding 

(1) five calendar days for delivery of the award through the ordinary mails, 
or 

(2) one working day if the solicitation states that the contract or notice of 
award will be transmitted electronically. (The term "working day" excludes 
weekends and U.S. Federal holidays.) If, as so computed, the offered delivery 
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date is later than the required delivery date, the offer will be considered 
may be consider unacceptable and rejected. 

(End of Clause)” 

 
W.  Add “Start-Up Report: Sample” to City of Grand Forks typical equipment 

configuration drawings. (see file:  “Amd1StartupSample.pdf”) 
 

X. Delete the following from the solicitation: 
 

a. Section F, Deliveries and Performance, DELIVERY INFORMATION.  
Delete the entire table, pages 130-133 of 272. 

  
b. Clause 52.219-9, SMALL BUSINESS SUBCONTRACTING PLAN, page 160 of 

272. 
 

c. Clause 52.219-14, LIMITATIONS ON SUBCONTRACTING, page 164 of 272. 
 

d. Clause 52.219-16, LIQUIDATED DAMAGES-SUBCONTRACTING PLAN, page 
164 of 272. 

 
e. Clause 52.219-7003, SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED 

SMALL BUSINESS SUBCONTRACTING PLAN (DOD CONTRACTS), page 203 of 
272. 

 
Y.  In Clause 52.215-4005, PREPARATION AND EVALUATION OF PROPOSALS, change 

the outline letter of paragraph E. TECHNICAL MERIT. Page 265 of 272, from 
“E.” to “B.” 

  
Z.  In Clause 52.215-4005, PREPARATION AND EVALUATION OF PROPOSALS, change 

the outline letter of paragraph E. PAST PERFORMANCE, Page 269 of 272, from 
“E.” to “C.” 

 
AA. In Clause 52.215-4005, paragraph 5.A on Page 265 of 272, add an 

additional sentence after the sentence ending, "…of the contract documents." 
which reads, 

 
"In addition, the offeror must demonstrate the ability to obtain 
the bonding required by Clause 52.228-16 of the solicitation." 
  

BB.  In Clause 52.215-4005, paragraph 5.A.(a) on Page 265 of 272, add 
additional item (5) which reads, 

 
"(5)  A certification of the Offeror's ability to obtain required 
bonding for this contract, as represented by the completion of 
the form "Demonstrated Ability to Obtain Required Bonding" 
attached to Amendment 001. The certification shall be provided in 
original form as executed by the Offeror and an attorney-in-fact 
for their proposed Surety." 
 

CC. Delete Clause 52.228-16 Performance and Payment Bonds--Other than 
Construction (SEP 1996)- Alternate I(SEP 1996) and insert the following: 
 

 "52.228-16-- Performance and Payment Bonds -- Other Than Construction 
(July 2000) 
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(a) Definitions. As used in this clause -- Original contract price 
means the award price of the contract or, for requirements contracts, 
the price payable for the estimated quantity; or, for indefinite-
quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any 
options, except those options exercised at the time of contract award. 

(b) The Contractor shall furnish a performance bond (Standard Form 
1418) for the protection of the Government in an amount equal to one 
hundred (100) percent of the original contract price and a payment bond 
(Standard Form 1416) in an amount equal to one hundred (100) percent of 
the original contract price. 

(c) The Contractor shall furnish all executed bonds, including any 
necessary reinsurance agreements, to the Contracting Officer, within 
ten (10) days, but in any event, before starting work. 

(d) The Government may require additional performance and payment bond 
protection if the contract price is increased. The Government may 
secure the additional protection by directing the Contractor to 
increase the penal amount of the existing bonds or to obtain additional 
bonds. 

(e) The bonds shall be in the form of firm commitment, supported by 
corporate sureties whose names appear on the list contained in Treasury 
Department Circular 570, individual sureties, or by other acceptable 
security such as postal money order, certified check, cashier’s check, 
irrevocable letter of credit, or, in accordance with Treasury 
Department regulations, certain bonds or notes of the United States. 
Treasury Circular 570 is published in the Federal Register, or may be 
obtained from the: 

U.S. Department of Treasury 
Financial Management Service 
Surety Bond Branch 
401 14th Street, NW, 2nd Floor, West Wing 
Washington, DC 20227 

(End of Clause)" 

DD.  In Section I insert the following: 

"52.217-7 -- Option for Increased Quantity -- Separately Priced Line 
Item (Mar 1989) 

The Government may require the delivery of the numbered line item, identified 
in the Schedule as an option item, in the quantity and at the price stated in 
the Schedule. The Contracting Officer may exercise the option by written 
notice to the Contractor within 60 days. Delivery of added items shall 
continue at the same rate that like items are called for under the contract, 
unless the parties otherwise agree. 

(End of Clause)" 

EE.  Contract Line Items Numbers (CLINs) 0018 and 0030 are hereby 
identified as Option Items. 
 



DACW37-01-R-0013 
0001 

Page 15 of 15 
 

 

FF.  Copies of the Performance (STANDARD FORM 1416) and Payment (STANDARD 
FORM 1418) Bond forms (See attached) are provided for your convenience.  
Please notice the aforementioned clause 52.228-16-- Performance and Payment 
Bonds -- Other Than Construction (July 2000) requires "The Contractor shall 
furnish a performance bond (Standard Form 1418) for the protection of the 
Government in an amount equal to one hundred (100) percent of the original 
contract price and a payment bond (Standard Form 1416) in an amount equal to 
one hundred (100) percent of the original contract price."  

GG.  CLIN 0032 is revised to read “Performance and Payment Bonds” rather 
than “Performance Bond” 

3.  On page 1 of 272 (Standard Form 33), Block 9 is revised to show the 
Sealed Offer due date as 1600 local time 28 Dec 2001. 

 

      
 
 

 
 
 
   
 


